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GENERAL AREA TABULATION

BOH – 1 316.8 sq.m.

FOH – 1 303.9 sq.m. (Includes guestroom corridor area - 408 sq.m.)

111 Hotel Rooms – 2 399 sq.m. (On 2-9 Floors)


APPENDICES
These Appendices form part of the Agreement. 
Appendix 1: Scope of Services
General

Lighting Consultancy Services include: 

PHASE 1|CONCEPT DESIGN

Scope
· Confirm design deliverables plan. 
· Prepare Outline Design Brief and Tender Brief.
· Review the existing design drawings to develop an understanding of the existing building type
· Undertake environmental light surveys to determine ambient and background light levels
· Provide a site observation / discovery of the existing conditions in the area of work.

· Visit site to inspect the location of the development
· Identify appropriate lighting standards and the acceptable local planning requirements
· The lighting strategy will consider the following key components:
· Design related, artistic, technical and financially economic aspects
· Holistic light concept throughout various spatial structures, uses, and user-specific demands,
integrating architectural vision.
· Architectural lighting: overall analysis of the site, landscape and assessment of façade  
construction, treatment of internal and external spaces and guidance on acceptable
                                    performance standards.
· Consider requirements of maintenance, facility management, and lamp and luminaire product.
· Assist in preparation of the agreed upon lighting budget.
· Prepare design program detailing the activities and inputs necessary to meet the project timeline
requirements and work with the Design Team to coordinate program with other disciplines.


Deliverables
·  Contributions to:

· Monthly Report.
· Design Presentation

· End of Stage Lighting Report.
· Defined building   design standards and criteria.
· Lighting Concept Report highlighting:

· Key issues
· Necessary design parameters.
· Analysis of Initial Briefing Material and Stakeholder requirements

· Drawings List.
· Lighting Strategy.
· Preliminary Lighting Plans and Controls Strategy.
· Illustrative plan drawings (NTS).
· Illustrative lighting application extents drawings (NTS).
· Lighting concept illustrations and visualizations (sections and perspectives).
· Strategic lighting computational prototyping.
· Lighting strategy narrative text and diagrams.
· Control strategy narrative
· Indicative lighting equipment pallet.
· Design program.







PHASE 2|SCHEMATIC DESIGN

Scope
· Establish performance requirements for internal and external lighting.
· Design a comprehensive schematic lighting concept with consideration to client, local and site
requirements under the coordination of the architect.
· Recommend types of finishes and locations for general areas and specialist areas as appropriate to
accord with agreed design approach.
· Develop a preliminary catalogue of specific requirements for the illumination, the lighting fixtures,
finishes, and technical provisions.
· Prepare preliminary lighting layouts of the proposed lighting-design.
· Provide all information necessary for the electrical engineer (wattages, lighting control concept, technical
specifications of control gears and modules).
· Assist in providing a cost estimate summary from Phase 2: Schematic Design.
· Liaise with Design Team regarding external lighting and contribute to consultations with Statutory Authorities for the facade permitting process where necessary.


Deliverables
· Drawings List.
· Final design report incorporating:

· Developed lighting design details.
· Specification of the detailed performance requirements
· Draft lighting specification clauses.

· Physical sketch models.
· Renders/ Perspectives.
· Contributions to:

· Monthly Report.
· Design Presentation.

· Prepare End of Stage Lighting Report.
· Lighting Design and Controls.
· Luminaire schedule and fixtures.
· Plan lighting layout drawings @ 1:100/200.
· Lighting application drawings (NTS).
· Section lighting layout drawings @ 1:100/200.
· Custom lighting equipment design intent drawing.
· Lighting design report, including:

· Lighting strategy narrative text & diagrams.
· Preliminary lighting performance specification.
· Preliminary lighting equipment schedules & fixtures.
· Preliminary lighting control performance specification
· Lighting strategy calculations.






PHASE 3| DESIGN DEVELOPMENT



Scope

· Provide advice to the Design Team on lighting aspects of the proposed designs and discuss compliance
                                with the lighting design parameters as set down in the Concept Design stage.
· Develop design details of any specialized lighting construction. 
· Provide draft lighting specification clauses
· Development of standard details and construction details for custom lighting fixtures
· Participate in the Permitting Process for façade, which includes external lighting where necessary with the following.

· Assist the Client in obtaining all necessary approvals
· Consult with Approving Authorities as appropriate about matter of principle in connection with the design of the works and to agree the strategy (preliminary discussion).
· Make amendments to the design to comply with requirements of planning authorities.
· Assist the Planning Consultant to prepare the Planning Strategy and to best
ensure the successful planning consent.
· Agree the long-term systematized approach for staged consultation and approval of the façade and external lighting strategy with performance requirements throughout the project.
· Arrange and prepare information for Pre-application discussions.
· Assist others with preparing a revised detailed planning application to incorporate all agree revisions for external lighting
· Assist others in submitting revised planning applications and present the scheme to all third parties pursuant to the application.
· Respond to queries raised through the planning process, including provision of supporting  material if required
· Assist in discharge of conditions attached to Planning Consent.
· Make revision to the design to deal with any conditions required by the planning authorities.



Deliverables

-      Drawings List.
-      Lighting Strategy Report. 
-      Contributions to:
· Monthly Report
· Design Presentation.

· Prepare End of Stage Lighting Report.
· Produce physical sketch models.
· Prepare Renders/ Perspectives.
· Luminaire schedule and fixtures.
· Lighting Schedule and Fixtures.

· Mock ups and sample schedules – visual.
· Mock ups and sample schedules – technical.

· List of Long Lead Materials.
· Review of Lighting fit-out.
· Lighting Design and Controls.
· Custom lighting equipment design intent drawings.
· Input into statutory planning application.
· Lighting design report, including:
· Lighting strategy narrative text and diagrams.
· Lighting design details
· Lighting performance specification.
· Lighting equipment schedules.
· Lighting control performance specification.
· Lighting calculations.
· Lighting IFC Package
· Construction Documentation Details, Schedule, Final Specifications, Final Calculations in coordination with all other disciplines.
· Plan lighting layout drawings @ 1:100/200
· Section lighting layout drawings @ 1:100/200
· Custom lighting equipment design intent drawings.
· Lighting design report, including:

· Lighting strategy narrative text & diagrams
· Lighting performance specification
· Lighting equipment schedules
· Lighting control performance specification
· Lighting calculations
· Lighting quantities schedule.




PHASE 4| TENDER & CONSTRUCTION ADMINISTRATION

Scope

· Participate in the tender evaluation of the lighting packages of work, attending contractor interviews as required 
· Assist the Project / Construction Manager in bidding the project
· Review of shop drawings, site visits to review the progress of the works and general conformance to the contract drawings, a substantial and final completion inspection and review of the contractor’s pay application
· Site visit and inspection of the works. (4 total visits allowed)
· Completion works, include the undertaking of lighting measurements in the building as necessary. A final report would be submitted for the Client's attention.



Deliverables

-     Prepare and issue addenda, design and document integrations over the course of construction as may be required 

